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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY
AT PALA FROM 0.1 MILE WEST TO 0.3 MILE EAST OF PALLA CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, October 14, 2010. The original bid opening date was previously postponed
indefinitely under Addendum No. 1 dated August 19, 2010.

This addendum is being issued to set a new bid opening date as shown herein, revise the Notice to Bidders and Special
Provisions, the Bid book and the Federal Minimum Wages with Modification Number 9 dated 9/10/10.

In the Special Provisions, Section 10-1.14, "MAINTAINING TRAFFIC," "Chart No. 1" is revised as attached.
In the Bid book, in the "Bid Item List," Items 12 and 13 are revised as attached.
To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List.
The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to
arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project ads addenda/11/11-273404

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

N
Lr(i e L—) < ‘(“‘é’)({
EBECCA D. HARNAGE 14
Chief, Office of Plans, Specifications & Estimates
Office Engineer

Division of Engineering Services

Attachments



Chart No. 1
Conventional Highway Lane Requirements

County: SD Route/Direction: 76/EB/WB PM: 22.73-23.87

Closure Description: 0.50 Mi. west of Pala Creek Bridge to 0.64 Mi. east of Pala Creek Bridge

FROM HOUR TO HOUR 241 2 3 45 6 7 8 9101112131415161718192021222324

Mondays through Thursdays RIR|R[R[R|R|R|R|R|R|R|[R|R|R|R|R
Fridays R|IR|R|R|R[R|R|R
Saturdays
Sundays
Legend:

R | Provide at least one through traffic lane, not less than 10 feet in width, for use by both directions of travel
(Reversing Control).

| Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS:

NOTE: When Reverse Traffic Control is used:
1. Close one traffic lane and stop public traffic for periods not to exceed ten minutes.
2. Maximum length of one-way control shall be 0.25 mi.

F=273401091510EC

CONTRACT NO. 11-273404
REVISED PER ADDENDUM NO. 2 DATED SEPTEMBER 22, 2010



BID ITEM LIST

11-273404
Item | Item Code| Item Description Unit of Estimated Unit Price Item Total
No. Measure Quantity
1 070012 | PROGRESS SCHEDULE (CRITICAL LS
PATH METHOD) LUMP SUM | LUMP SUM
2 019005 | MAINTAIN EXISTING TEMPORARY | LF 3,660
ARROYO TOAD FENCE
3 074016 | CONSTRUCTION SITE MANAGEMENT]| LS
LUMP SUM | LUMP SUM
4 074019 | PREPARE STORM WATER POLLUTION LS
PREVENTION PLAN LUMP SUM | LUMP SUM
5 074028 | TEMPORARY FIBER ROLL LF 2,640
6 074033 | TEMPORARY CONSTRUCTION EA 2
ENTRANCE
7 074037 | MOVE-IN'MOVE-OUT (TEMPORARY | EA 3
EROSION CONTROL)
8 074041 STREET SWEEPING LS
LUMP SUM | LUMP SUM
9 074042 | TEMPORARY CONCRETE WASHOUT | LS
(PORTABLE) LUMP SUM | LUMP SUM
10 074051 | TEMPORARY HYDRAULIC MULCH | SQYD 4,170
11 074056 | RAIN EVENT ACTION PLAN EA 16 500
12 074057 | STORM WATER ANNUAL REPORT EA 2 2,000
13 074058 | STORM WATER SAMPLING AND EA 31
ANALYSIS DAY
14 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP SUM
15 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM | LUMP SUM
16 120149 | TEMPORARY PAVEMENT MARKING | SQFT 260
(PAINT)
17 120159 | TEMPORARY TRAFFIC STRIPE (PAINT| LF 6,160
18 120165 | CHANNELIZER (SURFACE MOUNTED) EA 46
19 120199 | TRAFFIC PLASTIC DRUM EA 27
20 120300 | TEMPORARY PAVEMENT MARKER | EA 190
3
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